Bid Date -3-23-2021

KUENY ARCHITECTS

The Village of Weston Municipal

General Contractor	Base Bid	Alternate #1 -DEDUCT from the Base Bid 20 feet of Office	Alternate #2 - REMOVED FROM PROJECT	Alternate #3 - DEDUCT/ADD to Base Bid changing the HVAC System from VAV System to VRF system	Alternate #4 - DEDUCT/ADD to Alternate #1 changing the HVAC system from VAV System to VRF system using the reduced office plan	Alternate #5 - ADD to the Base Bid or Alternate #1 or #2 the Salt Structure and Brine Structure	Alternate #6 - ADD to the Base Did or Alternate #1 and #2 the Repair Bay Crane	Alternate #7 -Add to the Base Bid or Alternate #1 or Alternate #2 the Vehicle Lift and Mobile Column Lifts	Alternate #8 -ADD to Base Bid for the Auto Wash Bay Equipment. Alternate to include only work in Section 11 11 26	Alternate #9 -Deduct from Base Bid wash Bay 154. Altenate to include the removal of all trades for this room	Unit Price 1A - Soil Excavation	Unit Price 1B - Compacted backfill	Unit Price 1C - Additional Concrete	Bid Bond	# Days	Addenda #1	Addenda #2	Addenda #3	Addenda #4	Addenda #5	Addenda #6	Addenda #7
Findorff	$14,690,000	-$234,000	-	$275,000	$203,000	$630,000	$52,000	$65,000	$205,000	-$182,000	$50.00	$51.00	$600.00	X	-	√	√	√	√	√	√	√
Greenfire	$14,683,000	-$154,000	-	$275,900	$203,400	$787,000	$50,700	$65,700	$196,400	-$127,000	$26.00	$16.00	$470.00	X	437	√	√	√	√	√	√	√
Hoeft	$15,130,000	-$285,958	-	$283,092	$209,592	$602,915	$89,250	$66,862	$295,102	-$11,859	$12.13	$14.96	$472.50	X	439	√	√	√	√	√	√	√
Immel	$15,554,000	-$298,400	-	$352,000	$354,000	$831,000	$88,600	$60,200	$210,000	-$138,000	$6.90	$34.50	$350.00	X	575	√	√	√	√	√	√	√
Miron	$14,185,731	-$273,500	-	$212,661	-$12,922	$595,485	$53,040	$66,328	$208,024	-$144,973	$9.00	$40.00	$575.00	X	420	√	√	√	√	√	√	√
Osman	$15,126,000	-$329,123	-	$181,326	$123,219	$575,410	$49,160	$66,675	$294,259	-$150,396	$12.00	$28.00	$472.00	X	513	√	√	√	√	√	√	√
Scherrer	$14,284,875	-$239,000	-	No Bid	No Bid	$498,100	$56,900	$65,350	$205,000	-$174,500	$28.00	$17.00	$515.00	X	450	√	√	√	√	√	√	√